
FORECAST OF UPCOMING CONSTRUCTION PROJECTS IN DISTRICT 4 AS OF March 12, 2008

EA CO RTE TYPE OF WORK ENGR'S EST WD PE A+B RTL AD BO DVBE 
GOAL COMMENTS

1A6501 Son 101 Construct Metal BeamGuard Railing $2,400,000 120 10/05/07 04/01/08 04/30/08
0A5311 Sol 80 Widen freeway and structures. $50,000,000 330 01/04/08 03/10/08 04/29/08
0E5501 Nap 29 Install polyester concrete overlay $400,000 60 02/15/08 03/24/08 04/23/08 5.0
1E0701 SM 101 Hot mixed asphalt surfacing. $3,620,000 80 02/13/08 03/24/08 04/23/08 5.0
3A0301 Son 101 Grind and replace PCC pavement $5,630,000 120 02/07/08 03/24/08 04/22/08 5.0
0E1201 SCl 85,87 Replace joint seal assemblies. $660,000 60 02/14/08 03/17/08 04/16/08 5.0
0E6601 Ala 680 Replace concrete pavement. $580,000 60 02/15/08 03/17/08 04/16/08 5.0
2A7201 CC 680 Treat bridge deck with methacrylate resin and replace joint seals. $1,490,000 130 02/05/08 03/10/08 04/16/08 5.0
0E8001 Mrn,Son 101 Treat bridge deck with methacrylate resin and repair joint seals. $850,000 180 01/31/08 03/10/08 04/15/08 5.0
0E8101 Sol 80, 505 Treat bridge deck, replace joint seals, and repair approach slabs. $1,220,000 129 01/29/08 03/10/08 04/09/08 5.0
2A7301 Mrn,Son 101, 37 Treat bridge deck with methacrylate resin and repair joint seals. $2,690,000 175 02/08/08 03/10/08 04/09/08 5.0
4A5351 Ala,CC 4,24 Install wireless magnetometer vehicle detection station. $1,860,000 120 01/16/08 02/25/08 04/09/08 5.0
3A5901 Ala 13 Construct concrete barrier and ramp widening $290,000 60 01/14/08 03/10/08 04/08/08 5.0
4A2401 CC 680 Replace existing retaining wall. $190,000 45 01/29/08 03/10/08 04/08/08 5.0
4A5341 Sol,Nap 80 Install wireless magnetometer vehicle detection station. $2,760,000 150 01/16/08 02/25/08 04/08/08 5.0
0E7501 SCl 280 Treat bridge deck with methacrylate and replace joint seals. $1,030,000 160 01/29/08 03/03/08 04/02/08 5.0
0E7801 Ala 112,238,260,580,680,8Treat bridge deck, replace joint seals, and repair approach slabs. $2,630,000 152 01/31/08 03/03/08 04/01/08 5.0
4A5331 Son,Mrn 101 Install wireless magnetometer vehicle detection station. $5,600,000 200 01/16/08 02/25/08 04/01/08 5.0
0E8201 CC 04,24,80,160,580,680 Methacrylate bridge decks, replace joint seals, and repair deck spalls $2,300,000 270 01/31/08 03/03/08 03/26/08 5.0
1706U1 Ala 880 replace EXISTING BRIDGE WITH Prestressed CONCRETE and WIDEN freeway. $118,000,000 1620 250 Y 06/28/07 11/26/07 03/26/08
4A5321 SM,SCl 101,880 Install wireless magnetometer vehicle detection station. $3,253,000 180 11/26/07 02/25/08 03/26/08 5.0
4A5311 Ala 580 Install wireless magnetometer vehicle detection station. $1,840,000 130 11/26/07 02/25/08 03/25/08 5.0
4M3301 SM 280 Install overhead and roadside signs. $500,000 60 01/09/08 02/19/08 03/18/08 5.0

TOTAL $209,793,000

EA CO RTE TYPE OF WORK ENGR'S EST WD PE A+B RTL AD BO LOW A+B LOW BID LOW BIDDER DVBE 
GOAL

SUB. 
DBE

SUB. 
DVBE COMMENTS

4C1521 Sol 80 Crack seal and overlay on the mainline with shoulder backing. $45,000,000 190 Y 12/03/07 01/22/08 03/11/08 $34,105,422 + 190 Days $34,105,422  GHILOTTI BROTHERS INC 
2A0301 CC 80 Highway planting and irrigation system. $331,745 830 750 12/14/07 01/28/08 03/04/08 $164,019.00 WATKIN & BORTOLUSSI INC                                                                                                  3.0
0130K1 CC,Sol 80 Perform Highway Planting and Install Irrigation System $560,037 930 750 12/03/07 01/14/08 02/20/08 $353,478.73 P & D LANDSCAPE MANAGEMENT SERVICES                                                                         3.0 0.72

TOTAL $45,891,782 TOTAL $34,622,920

EA APPARENT LOW BIDDER APPARENT LOW BIDDER'S LISTED SUBS AT TIME OF BID
4C1521  GHILOTTI BROTHERS INC  ANRAK,ANTIGO CONSTRUCTION,BARRY FOSTER ELECTRICAL,BOND BLACKTOP INC,CALIFORNIA TRAFFIC MAINTENANCE INC, M BUMGARNER INC,R E SERRANO,TELFER GEOSYNTHETICS,THOMAS AND PRATT.   
2A0301 WATKIN & BORTOLUSSI INC                                                                                                  FORSTER AND KROEGER LANDSCAPE MAINTENANCE INC.
0130K1 P & D LANDSCAPE MANAGEMENT SERVICES                                                                      GLOBAL ENVIRONMENTAL NETWORK INC,GLOBAL ENVIRONMENTAL NETWORK INC,MULCH MADNESS,STATEWIDE SAFETY AND SIGNS,  

NO PROJECTS AWARDED SINCE LAST MONTH REPORT

Information also available at: http://www.dot.ca.gov/hq/esc/oe/bidsopened.html
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FORECAST OF UPCOMING CONSTRUCTION PROJECTS IN DISTRICT 4 AS OF March 12, 2008

EA CO RTE TYPE OF WORK ENGR'S EST WD PE A+B RTL AD BO LOW A+B AWARD 
AMOUNT AWARDED TO DVBE 

GOAL
SUB. 
DBE

DVBE 
CERT

AWARDED 
DATE COMMENTS

PROJECTS AWARDED (SINCE FORECAST SPREADSHEET DATED February 05, 2008)

NO PROJECTS AWARDED SINCE LAST MONTH REPORT

TOTAL $0 TOTAL $0

PROJECTS READY TO LIST BUT NOT FUNDED YET

0A2401 SCl 101 Replace slow weigh-in-motion system. $840,000 165 03/03/08
0E4001 Ala 112 Replace asphalt concrete surfacing. $950,000 40 02/29/08
1A8601 SCl 152 Construct concrete barrier and modify drainage facilities. $458,000 66 02/29/08
0E3201 Ala,SM 580, 1, 35, 92, 380 Replace guardrailing. $650,000 80 02/26/08
0A8211 Mrn,Son 12,37,101,580 Remove Gore Area Signs and replace with Overhead Signs. $4,188,805 240 02/25/08
2A9901 SF 280 Grind existing pavement and hot mix asphalt surfacing. $4,280,000 120 02/15/08
162521 SF 1 Modify traffic signals. $6,100,000 350 01/18/08
270841 SM,SF 1,280 Existing median barrier to be replaced with Concrete median barrier. $14,600,000 390 90 Y 10/12/07
299001 Sol 80 Rehabilitate safety roadside rest area. $7,268,595 550 250 06/29/07
014021 Ala 80 PERFORM HIGHWAY PLANTING AND INSTALL IRRIGATION SYSTEM $380,000 870 750 03/23/07

TOTAL Estimated Cost $39,715,400

PROJECTS UNDER SACRAMENTO OFFICE ENGINEER REVIEW (NOT RTL YET)

0A10U1 Son 101 WIDEN FREEWAY FOR HOV LANES  AND REHABILITATE PAVEMENT $84,000,000 520
0A2711 SCl 87 Highway Planting $1,030,000 875 750
0A4801 SCl 85, 101 Upgrade existing median barrier. $6,300,000 150 Y
0A9201 SM 280 Upgrade Site with ADA Compliant Structures and Related Work. $4,360,000 500 250
0T10U1 Sol 12 Rehabilitate roadway and widen roadway and shoulder. $40,745,000 420
129651 Son 101 Widen to 6 lanes and reconstruct Wilfred Avenue Interchange. $61,000,000 870 30
165421 Ala 880 REPLACE BRIDGES, CONSTRUCT ROADWAY, AND PUMPING PLANT $110,000,000 1300 Y
1A2501 CC 80 BRIDGE REPLACEMENT $5,780,000 500 250 Y
219861 Son 12 Left Turn Channelization and Curve Realigment. $3,620,000 440 260
2409U1 Sol 80 PAVEMENT REHABILITATION AND UPGRADE MEDIAN BARRIER $28,000,000 620 250
253781 SCl,Ala 680 Crack and Seat PCC Pvmt, Widen Bridges and Roadway, Ret. Wall and TOS. $49,142,000 495 Y
253791 Ala 680 Widening, Auxiliary Lanes, Ramp Meters, Roadway Rehabilitation. $44,000,000 440 Y
290831 Ala 580 Widen freeway, rehab pavement, construct RW and bridge footings. $59,000,000 669 180
290841 Ala 580 Roadway widening and pavement rehabilitation. $55,000,000 565 180
2L0701 SCl 101 Install Clarifier tank and correct drainage problem $170,000 65
3A7601 CC,Mrn 580 Pier 34 Fender Collision Damage and Fender Rehabilitation $820,000 131
3S5901 Mrn 101,131 Repair slipout and improve drainage. $200,000 40
3S6001 Nap 29 Repair slope. $140,000 15
3S6111 Nap 128 Construct rock slope protection system. $260,000 100 RTL
3S6121 Nap 128 Construct three drainage systems. $110,000 20 AD Date Project was Advertised
3S7701 Son 116 Construct soil nail wall. $840,000 95 BO
444201 Nap 121 WIDEN SHOULDER, REALIGN HORIZONTA CURVES, REALIGN DHUIG ROAD $9,950,000 500 LOW A+B
448101 Ala 84 Install traffic signals. $630,000 90 LOW BID (Incl "B" Value)
448801 SCl 152 Replace bridge, construct soil nail wall, drainage improvements $9,167,000 200 Y
4A5201 Ala 680 Roadway to widen and rehabilitated $49,000,000 440 Y DBE GOALS Disadvantaged Business Enterprise Goals Set for Project Expressed as a Percentage of Bid Amount

DVBE GOALS Disabled Veteran Business Enterprise Goals Set for Project Expressed as a Percentage of Bid Amount
TOTAL Estimated Cost $623,264,000 DBE CERT % Percentage of DBE GOALS Certified By Caltrans HQ Awards Unit to Be Credited to Low Bidder;   Submitted at Time of Bid

DVBE CERT %
NG No Goals

* % Goal submitted by Low Bidder, not certified by State yet
** % Goal not available at this time
** % Goal not available at this time

AWARDED DATE Date Project was Awarded to Low Bidder

The Low Bidder's "A" (Cost of Construction) and "B" Values (Number of Working Days - Primary Construction Only, Excluding Plant Establishment Days)

Date Project is Ready-To-List for Advertising (Plans, Specifications, & Estimate are Ready and All Permits are Clear, But Not Necessarily Funded)

Scheduled Bid Opening Date

NOTE: BID INFORMATION CAN BE OBTAINED AT THE FOLLOWING WEBSITE:  

http://www.dot.ca.gov/hq/esc/oe/awards/bidsum_html/

Percentage of DVBE GOALS Certified By Caltrans HQ Awards Unit to Be Credited to Low Bidder;   Submitted by Bidder 4 Days After Bid Opening

Low Bid for A+B Bid Comparison; A Combination of Low Cost of Construction and Shortest Construction Time Expressed in Dollars
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